

Bharat Nirman through Rural Roads

MADHYA PRADESH RURAL ROAD DEVELOPMENT AUTHORITY

(AN AGENCY OF PANCHYAT & RURAL DEVELOPMENT DEPARTMENT, GOVT. OF M.P.)

5th Floor, Block-II, Paryavas Bhawan, BHOPAL M.P. – 462 004

DETAILED NOTICE INVITING TENDER NO.299

No. 2364 /22/D-12/MPRRDA/IT/2010

Bhopal, Dated: 04 /02/2010

Online sealed percentage rate tenders are invited from the contractors registered in appropriate class/category with M.P. P.W.D. or contractors of equivalent categories registered with other State/Central Government Departments, Undertakings and Authorities on behalf of the Madhya Pradesh Rural Road Development Authority for **CONSTRUCTION/UPGRADATION OF RURAL ROADS UNDER PRADHAN MANTRI GRAM SADAK YOJNA IN M.P.**, including maintenance for five years after construction for packages shown in column 2 of table below on the Schedule of Rates as indicated below. **PMGSY is fully funded by the Ministry of Rural Development, Govt. of India.**

S. No	Package Number	Name of District	Name of PIU	PAC (in Rs. lakhs)			Time allowed for Completion of work	Cost of tender document
				For Construction Work	For 5 Year Maintenance work	Total		
1	2	3	4	5	6	7	8	9
1	MP- 4307 (SP) (Balance work)	Ujjain	Ujjain-II	167.13		167.13	8 months including rainy season	3000/-
2	MP-0709 (Balance work)	Chhindwara	Chhindwara-II	61.03		61.03	7 months including rainy season	3000/-
3	MP-2209(A) (Balance work)	Khargosan	Meheshwar	205.08	3.78	208.86	10 months including rainy season	5000/-
4	MP-2915 (Balance work)	Raisen	Raisen	289.54	21.84	311.38	11 months including rainy season	5000/-
5	MP-2929 (Balance work)	Raisen	Raisen	80.39	3.49	83.87	7 months including rainy season	3000/-
6	MP-2112 (Balance work)	Khandwa	Khandwa-II	217.71	20.67	238.38	10 months including rainy season	5000/-
7	MP-3221 (Balance work)	Rewa	Rewa-II	149.06	15.91	164.97	10 months including rainy season	3000/-
8	MP-1931 Part	Alirajpur	Alirajpur I	110.05	5.29	115.34	9 months including rainy season	3000/-
9	MP-0321 (Balance work)	Betul	Betul-II	122.57	6.67	129.24	9 months including rainy season	3000/-
10	MP-0143 (Balance work)	Balaghat	Balaghat-III	689.34	26.64	715.98	11 months including rainy season	5000/-
11	MP-07100 (Balance work)	Chhindwara	Chhindwara-I	362.05	25.75	387.8	11 months including rainy season	5000/-
12	MP-07101 (Balance work)	Chhindwara	Chhindwara-I	249.35	13.91	263.26	11 months including rainy season	5000/-

13	MP-07102 (Balance work)	Chhindwara	Chhindwara-I	423.66	19.98	443.64	11 months including rainy season	5000/-
14	MP-07114 (Balance work)	Chhindwara	Chhindwara-I	116.95	6.92	123.87	9 months including rainy season	3000/-
15	MP-07116 (Balance work)	Chhindwara	Chhindwara-I	52.46	3.36	55.82	7 months including rainy season	3000/-
16	MP-07112 (Balance work)	Chhindwara	Chhindwara- IV	215.67	15.087	230.75	10 months including rainy season	5000/-
17	MP-07110 (Balance work)	Chhindwara	Chhindwara- IV	203.05	13.8	216.85	10 months including rainy season	5000/-
18	MP-910 (Balance work)	Datia	Datia	253.54	22.47	276.01	10 months including rainy season	5000/-
19	MP-MR-1 (Balance work)	Dhar	Dhar-1	26.36	2.3	28.66	6 months including rainy season	1500/-
20	MP-1423(A) (Balance work)	Gwalior	Gawalior	650.48	14	664.48	11 months including rainy season	5000/-
21	MP 1832 Part	Jabalpur	Jabalpur	116.16	4.04	120.20	9 months including rainy season	3000/-
22	MP-2054 (Balance work)	Katni	Katni	165.5	31.55	197.05	10 months including rainy season	3000/-
23	MP-2110 (A) (Balance work)	Khandwa	Khandwa-I	125.81	13.19	139.00	9 months including rainy season	3000/-
24	MP-2110 (B) (Balance work)	Khandwa	Khandwa-I	125.84	12.106	137.94	9 months including rainy season	3000/-
25	MP-2110 (C) (Balance work)	Khandwa	Khandwa-I	94.41	6.95	101.36	8 months including rainy season	3000/-
26	MP-2237 (Balance work)	Khargoan	Khargoan-III	532.14	24.55	556.69	11 months including rainy season	5000/-
27	MP-2239 (Balance work)	Khargoan	Khargoan-III	656.7	25.35	682.05	11 months including rainy season	5000/-
28	MP-2521 (Balance work)	Morena	Morena-II	21.97	0.12	22.09	4 months including rainy season	750/-
29	MP-2616 (Balance work)	Narsinghpur	Narsinghpur II	57.9	7.39	65.29	6months including rainy season	3000/-
30	MP-2917 (Balance work)	Raisen	Raisen	103.37	7.68	111.05	8 months including rainy season	3000
31	MP-2954 (Balance work)	Raisen	Raisen	273.82	11.73	285.55	11 months including rainy season	5000/-
32	MP-2942 (Balance work)	Raisen	Raisen	88.67	3.23	91.9	6 months including rainy season	3000/-

33	MP-3110 (Balance work)	Ratlam	Ratlam-I	648.07	29.67	677.74	11 months including rainy season	5000/-
34	MP-3107 (Balance work)	Ratlam	Ratlam-II	171.18	37.72	208.90	10 months including rainy season	5000/-
35	MP-3112 (Balance work)	Ratlam	Ratlam-II	540.2	41.73	581.93	11 months including rainy season	5000/-
36	MP-3626 (Balance work)	Seoni	Seoni-4	375.64	22.65	398.29	11 months including rainy season	5000
37	MP-3630 (Balance work)	Seoni	Seoni	360.42	18.85	379.27	11 months including rainy season	5000/-
38	MP-3957 (Balance work)	Shajapur	Shajapur	302.55	18.15	320.7	11 months including rainy season	5000/-
39	MP-41154 (Balance work)	Sidhi	Sidhi-IV	96.37	5.86	102.23	8 months including rainy season	3000/-
40	MP-4134 (Balance work)	Sidhi	Sidhi-IV	394.64	31.41	426.05	11 months including rainy season	5000/-
41	MP-1351 (Balance work)	Guna	Guna	105.35	1.05	106.4	8 months including rainy season	3000/-
42	MP-4351 (Balance work)	Ujjain	Ujjain-I	107.61	21.47	129.08	8 months including rainy season	3000/-

NOTE:

1. The amount of earnest money is 1% of PAC rounded off to the nearest thousand rupees. Original Earnest Money Deposit Instrument should reach either in the Office of the concerned PIU or Head office, Bhopal by **03/03/2010 up to 3:00 pm**. Scanned copy of the E.M.D. instrument is to be uploaded online along with the bid documents. Affidavit as required in para 4.4 B (a) (ii) of SBD (ITB) should be submitted in original with EMD
2. **SOR applicable,**
 - (a) **Serial No. 1 & 2 for road work- SOR issued by Engineer in Chief M.P.P.W.D. effective from 1 June 2000. For bridge work SOR issued by ENC PWD effective from 15th Feb. 2001 and both amended upto 21.02.2003 by PWD and MPRRDA.**
 - (b) **Serial No 3 to 7 for road & bridge work- SOR issued by M.P.R.R.D.A. Bhopal effective from 12. October 2006. and amended up to date 13.01.2008**
 - (c) **Serial no .8 to 40 for road & bridge work- SOR issued by M.P.R.R.D.A. Bhopal effective from 14. Jan 2008. and amended up to 20.03.09 .**
 - (d) **Serial no. 41 - work consists of construction of Bridges and their approaches for which maintenance period is 3 years. For maintenance amount equal to 1% (one) percent of the cost of Bridge & approaches will be paid to the contractor as under;**
 - 0.25% after one rainy season on satisfactory completion of work.**
 - 0.25% after second rainy season on satisfactory completion of work.**
 - Balance 0.50% after third rainy season on satisfactory completion of work.**
 - (e) **Serial no 42 for road & bridge work- SOR issued by M.P.R.R.D.A. Bhopal effective from 14. Jan 2008. and amended up to 20.03.09 .**

3. Bid documents consisting of qualification information and eligibility criterion of bidders, plans, specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms & conditions of contract to be complied with by the Contractor can be seen online on the website <http://mprrda.mpeprocurement.gov.in>. Tender documents will be issued online from <http://mprrda.mpepcorurement.gov.in> as per time schedule mentioned in Key Dates after making online payment for Cost of Tender Document through Debit Card/Cash Card or Internet Banking. Technical bids will be opened online as per time schedule mentioned in Key Dates.
4. Financial bid shall be opened online as per time schedule mentioned in Key Dates.
5. Tender for balance work are at the risk and cost of the previous contractor.
6. Qualification criteria

To qualify for award of the contract, each bidder should have in the last five years:

- a. achieved in any one year during last 5 years a minimum financial turnover (as certified by CA which 50% should be from civil engineering construction works only) volume of construction work of at least the amount equal to the estimated cost of works (excluding maintenance cost for five years) for which bid has been invited. The turnover will be indexed at the rate of 8 percent for a year.
- b. and satisfactorily completed, as prime contractor, at least one similar work equal in value to one-third of the estimated cost of work (excluding maintenance cost for five years) for which the bid is invited.
- c. he should also fulfil qualifying criterion laid down in Para 4.4 to 4.7 of (ITB) of tender document.

If any contractor has satisfactory completed work in which the cost of the following individual items or combination thereof constitutes to one-third of the amount put to tender, he shall be treated to have satisfied the requirement of 'similar work' qualification laid down in Clause 4.4.A (b) of I.T.B.

- i. **Earthwork has been carried out with compaction at optimum moisture content and/or**
- ii. **Construction of granular sub-base, water bound macadam sub- base course or base course, wet mix macadam base course, bituminous base course or surface course.**
- iii. **Masonry/ concrete work as are required for construction of rigid pavement or CD works in PMGSY road.**

7. Contractors who are debarred due to termination of contract as per special condition No. 4.3 section 4 of SBD are not eligible to participate in the tenders.
8. The Contractors may tender, for one or more contract packages but they shall be allotted work within their bid capacity. The available bid capacity of the tendered will be calculated as detailed in tender document.
9. Online First envelope should contain EMD, Online second envelope should contain technical offer showing details of registration, bid capacity and experience etc. and Online third envelope should contain financial offer.
10. The contractors are advised to visit the site before tendering for a particular work.
11. SBD amendment no.-10 relating to price adjustment is not applicable to this NIT.
12. **Balance work includes maintenance of all roads (included in the package) for 5 years after completion of the construction work.**

Other details can be obtained from the office of the concerned General Manager of the Project Implementation Unit.

Key Dates

S. No	MPRRDA Stage	Contractor Stage	Start Date & Time	Expiry Date & Time
1	Tender Preparation And Release of NIT	-	23-01-2010 10:30	08-02-2010 10:00
2	-	Tender Purchase - Online	08-02-2010 10:30	22-02-2010 17:30
3	-	Tender Download	08-02-2010 10:30	23-02-2010 17:30
4	-	Submit of Bid - Hash Online	08-02-2010 10:30	24-02-2010 17:30
5	Close for Bidding - Generation of Super Hash	-	25-02-2010 10:30	27-02-2010 23:30
6	-	Submit Bids Online - Re-encryption	28-02-2010 10:30	03-03-2010 10:00
7	Open EMD & Technical Bid	-	03-03-2010 10:30	04-03-2010 17:30
8	Open Financial / Price-Bid	-	05-03-2010 10:30	05-03-2010 22:30

Chief General Manager
M.P. Rural Road Development Authority,
Bhopal

No. 2365 /22/D-12/MPRRDA/IT/2010

Bhopal, Dated: 04 /02/2010

Copy to

1. Secretary, Ministry of Rural Development, Rural Development Departments Govt. of India Krishi Bhawan, New Delhi.
2. Secretary, Public Works Departments / Agriculture Department / Finance Department Mantralaya Bhopal
3. Commissioners Public Relation, Ban Ganga Bhopal.
4. Engineer in Chief Public Works Departments, Satpura Bhawan, Bhopal.
5. Chief Engineer, Public Works Departments, Jabalpur/ Gwalior / Indore/ Bhopal /National Highway / Bridge.
6. Managing Director Rajya Setu Nigam, Arera Hills, Bhopal.
7. Chief Engineer, Central Public Works Departments, E-3/4B Arera Colony Bhopal.
8. All Divisional Commissioners
9. All Collectors
10. Chief Executive Officers, Zilla Panchayat (all).
11. Chief General Manager, MPRRDA, Indore & Jabalpur.
12. General Manager Programme Implementation Units (all).

For information and wide publicity.

Chief General Manager
M.P. Rural Road Development Authority,
Bhopal